*2013-2015 Southwestern Division, Ft. Worth District Forecast

Project Number	Program Year	Project Name	Location/Installation	Estimated Value **	Target Start Date	Set Aside
333605	2013	ACE MPLS083737R4 ATC Dorm 4, JBSA-Lack	Joint Base San Antonio	7	4/23/2013	8(a) Competive
333139	2013	CAP 069828 Unmanned Aerial Systems	Fort Hood	9	8/31/2013	Small Business
399223	2013	Hood DPW JOC with 2 Option Years	Fort Hood	8	4/27/2013	8(a) Competive
354668	2013	CAP 080113 UAV Complex	Fort Hood	8	5/2/2013	Small Business
399223	2013	Hood DPW JOC with 2 Option Years	Fort Hood	8	5/4/2013	Service Disabled Veteran Owned Small Business
371438	2013	CAP 076558 Hospital Replacement, Incr	Fort Bliss	9	6/1/2013	Unrestricted
332663	2013	Wharton, LCRB, CON	LOWER COLORADO RIVER BASIN, WHARTON, TX	7	10/1/2013	Small Business
372178	2013	Hood FY13 VOLAR Barracks and CEP Renovations	Fort Hood	9	11/30/2013	Unrestricted
336210	2014	CAP 074638 Air Traffic Control Tower	Fort Bliss	7	3/28/2014	Small Business
371439	2014	CAP 077293 Hospital Replacement, Incr	Fort Bliss	10	4/1/2014	Unrestricted
396031	2014	ACE MPLS083737R5 ATC Recruit Dorm 5, Ph 5 JBSA-Lack	Joint Base San Antonio	9	7/10/2014	Unrestricted
390632	2015	CAP 072843 Battalion Complex	Fort Hood	9	11/22/2014	Unrestricted
330578	2015	CAP 068826 Mission Training Complex (MTC)	Fort Hood	9	1/22/2015	Unrestricted
327144	2015	CAP 072755 ASC Phase 4	Joint Base San Antonio	9	9/2/2015	Unrestricted

1= Less than \$25,000

2= Between \$25,000 and \$100,000

3= Between \$100,000 and \$250,000

4= Between \$250,000 and \$500,000

5= Between \$500,000 and \$1,000,000

6= Between \$1,000,000 and \$5,000,000

7= Between \$5,000,000 and \$10,000,000

8= Between \$10,000,000 and \$25,000,000

9= Between \$25,000,000 and \$100,000,000

10= Between \$100,000,000 and \$250,000,000

11= Between \$250,000000 and \$500,000,000

^{*} This information is subject to modification and is in no way binding on the Government.

^{**}Planned set-aside decision. Market research will be conducted to verify planned decision. The results and analysis of the market research may change the set-aside decision. More specific information relating to any individual item or class of items will not be furnished until the proposed action is synopsized through the GPE or the solicitation.